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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84
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Prescribed by GSA
FAR (48 CFR) 53.243

Reference Invitation for Bids (IFB) No. DACW38-02-B-0045 for Recreation Facilitites at Lock and Dam No's. 3, 4, and scheduled for bids to
 open on 03 October 2002 at 1400 hours is hereby amended as follows: 

                                                                                          (SEE CONTINUATION PAGE.)
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16C. DATE SIGNED

BY 09-Sep-2002
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X 9B. DATED (SEE ITEM 11)
03-Sep-2002

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE
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CODE

VBURG CONSOL CONTRACTING OFC
4155 CLAY ST
VICKSBURG MS 39183-3435
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See Item 6
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 

TECHNICAL SPECIFICATIONS 
 

Section 00800, SPECIAL CONTRACT REQUIREMENTS is reissued in its entirety.  In paragraph 1.4(e), two drawings  
have been added to the index of drawings. 
 
Pages revised by this amendment have the notation “REVISED BY AMENDMENT 0001” at the bottom of the 
page.  Text added by this amendment is shown as underlined and in bold characters. 
 

DRAWINGS 
 

Drawing Nos. C-112A and C-121A have been added by this amendment. 
 
NOTE: THE CD -ROM on which this amendment is contained replaces the original issue CD- ROM. 
THIS CD-ROM INCLUDES  SOLICITATION NO. DACW38-02-B-0045 AND AMENDMENT  0001. 
  
Incls:  Section 00800, pages 1 thru 7 
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 365 calendar days after the date the 
Contractor receives the notice to proceed.  The time stated for completion 
shall include final cleanup of the premises. (FAR 52.211-10)

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $475.00 for each calendar day of 
delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   EXCEPTION TO LIQUIDATED DAMAGES

Since the Contractor's obligations specified in Section 02930 FERTILIZING, 
SEEDING, MULCHING AND SODDING may extend beyond the completion time 
specified in paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, 
these periods and the additional work, if required, will be exempt from 
liquidated damages provided all other work has been completed.

1.4   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a)  The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications 
incorporated into the technical provisions by reference, in electronic 
or paper media as chosen by the Contracting Officer.

(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies;
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(4)  Be responsible for any errors which might have been avoided 
by complying with this paragraph (b); and

(5)  Reproduce and print contract drawings and specifications as 
needed.

(c)  In general --

(1)  Large-scale drawings shall govern small scale drawings; and

(2)  The Contractor shall follow figures marked on drawings in 
preference to scale measurements.

(d)  Omissions from the drawings or specifications or the 
misdescription of details of work which are manifestly necessary to 
carry out the intent of the drawings and specifications, or that are 
customarily performed, shall not relieve the Contractor from performing 
such omitted or misdescribed details of the work.  The Contractor shall 
perform such details as if fully and correctly set forth and described 
in the drawings and specifications.

(e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings:

FILE NO. R-15-1493

  DRAWING TITLE                                                  DRAWING NO.

  TITLE SHEET (VICINITY MAP, LOCATION LAYOUT, INDEX)               C-101

  LOCK AND DAM NO. 3

  SITE LAYOUT (SITE 3E)                                            C-102
  PAVING, GRADING & DRAINAGE PLAN (SITE 3E)                        C-103
  SITE SIGNING & DETAILS (SITE 3E)                                 C-104
  SITE LAYOUT & UTILITIES (SITE 3W)                                C-105
  SITE LAYOUT & UTILITIES (SITE 3W)                                C-106
  PAVING, GRADING & DRAINAGE PLAN (SITE 3W)                        C-107
  PAVING, GRADING & DRAINAGE PLAN (SITE 3W)                        C-108
  ACCESS ROAD LAYOUT & DETAILS (SITE 3W)                           C-109
  ACCESS ROAD LAYOUT & DETAILS (SITE 3W)                           C-110
  ACCESS ROAD PROFILES (SITE 3W)                                   C-111
  SITE SIGNING & DETAILS (SITE 3W)                                 C-112
  BORROW AREA (SITE 3 W)                                           C-112A

  LOCK AND DAM NO. 4

  SITE LAYOUT (SITE 4E)                                            C-113
  PAVING, GRADING & DRAINAGE PLAN (SITE 4E)                        C-114
  SITE SIGNING & DETAILS (SITE 4E)                                 C-115
  SITE LAYOUT & UTILITIES (SITE 4W)                                C-116
  SITE LAYOUT & UTILITIES (SITE 4W)                                C-117
  PAVING & DRAINAGE PLAN (SITE 4W)                                 C-118
  PAVING & DRAINAGE PLAN (SITE 4W)                                 C-119
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FILE NO. R-15-1493

  DRAWING TITLE                                                  DRAWING NO.

  SITE SIGNING & DETAILS (SITE 4W)                                 C-120

  LOCK AND DAM NO. 5

  SITE LAYOUT & UTILITIES (SITE 5E)                                C-121
  SITE LAYOUT & UTILITIES (SITE 5E)                                C-121A
  SITE LAYOUT & UTILITIES (SITE 5E)                                C-122
  PAVING, GRADING & DRAINAGE PLAN (SITE 5E)                        C-123
  PAVING, GRADING & DRAINAGE PLAN (SITE 5E)                        C-124
  SITE SIGNING & DETAILS (SITE 5E)                                 C-125
  SITE LAYOUT (SITE 5W)                                            C-126
  PAVING, GRADING & DRAINAGE PLAN (SITE 5W)                        C-127
  SITE SIGNING & DETAILS (SITE 5W)                                 C-128

  MISCELLANEOUS DETAILS

  PICNIC SITE DETAILS                                              C-129
  MISCELLANEOUS PAVING DETAILS                                     C-130
  WASTEWATER TREATMENT UNIT DETAILS                                C-131
  STORM WATER POLLUTION PLAN DETAILS                               C-132

   MODULAR RESTROOMS DETAILS

  MODULAR RESTROOM (8.54m. x 4.47m)                                C-133
  MODULAR RESTROOM (8.54m. x 6.32m)                                C-134
  (DFARS 252.236-7001)

1.5   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1)

1.6   WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award, the successful bidder/contractor must furnish 
the Contracting Officer a description of the items of work which will be 
performed with its own forces and the estimated cost of those items.  (See 
paragraph PERFORMANCE OF WORK BY THE CONTRACTOR.)

1.7   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.
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(a)  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys.

(b)  Weather Conditions.  Information with respect to temperatures and 
precipitation may be obtained from the National Weather Service.

(c)  Transportation Facilities.

(1)  Roads.  U.S. Highway No. 71, Interstate Highway No. 49, and 
Louisiana State Highway Nos. 8 and 480 serve the general area.

(2)  Water Routes.  The Red River Waterway provides dependable 
navigation on the Red River from its mouth up to the Caddo-Bossier 
Port located approximately 13 miles downstream of Shreveport, 
Louisiana.  No dependable navigation exists upstream of this 
point.  During low water season, shallow depths will prevail 
throughout various reaches above the port facility and will 
restrict full 9-foot navigation.  Navigation interests are also 
advised to familiarize themselves with 33 CFR Section 207.249.

(d)  Floods.  High water stages or events are not to be considered a 
"flood," and damages resulting therefrom are not compensable under 
Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK 
unless river or stream stages exceed channel capacity and overtop the 
natural or artificial banks.  High water stages and/or high water 
events at stages below ordinary top bank of a river or stream are not 
floods, even if such water reaches the project.  For example, water 
flowing through or over low points in the river or stream bank, such as 
drains, are not floods.

(e)  Additional Data.  Additional data consisting of additional cross 
sections, records of borings, and boring samples are available for 
inspection at:

U.S. Army Engineer District, Vicksburg
4155 Clay Street

Vicksburg, Mississippi 39183-3435

(FAR 52.236-4)

1.8   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a)  This clause does not apply to terminations.  See 52.249-5000, 
Basis for settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a 
contractor or subcontractor at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating 
costs from the contractor's accounting records.  When both ownership 
and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the 

DOCUMENT 00800  Page 5
   REVISED BY AMENDMENT 0001



applicable provisions of EP 1110-1-8, Construction Equipment Ownership 
and Operating Expense Schedule, Region III.  Working conditions shall 
be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from 
an organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees.

(d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the 
contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as 
appropriate.  The data shall be submitted on Standard Form 1411, 
Contract Pricing Proposal Cover Sheet.  (EFARS 52.231-5000)

NOTE:  EP-1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule" is available on the internet at http://www.usace.army.mil/
inet/usace-docs/eng-pamphlets/ep.htm, or may be purchased from the 
Government Printing Office on CD-ROM by calling (202) 512-1800.

1.9   COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 
93 District and operating Major Subordinate Commanders will no longer be 
Contracting Officers, the Commanders will be expected to exercise oversight 
on (approve) critical decisions on this contract, including contract award 
(see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and 
alternate dispute resolution (ADR).

1.10   YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.  Specifically, the contractor shall:

(a)  Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and 
furnishing under this contract and each task/delivery order which may 
be affected by the Year 2000 compliance requirement.

(b)  Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.
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PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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